SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER : 501 CONTRACT ID : M-26093-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FI ELD OFFICE, A 4.000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

5 202-60820 SURFACE M LLI NG ASPHALT 400. 000 n2

6 203-02000 EXCAVATI N, COVMON 40. 000 n8

7 203-02070 BORROW 10. 000 ng

8 205-06932 TEMPCORARY CHECK DAM STRAW BALES 12. 000 m

9 211-02050 B BORROW 155. 000 ng
10 402-07432 HVA TYPE A, SURFACE 110. 000 My
11 402-07440 HVA TYPE A, BASE 50. 000 My
12 406- 05521 ASPHALT FOR TACK COAT 1, 460. 000 ng
13 603-06060 FENCE, FARM FI ELD, RESET 20. 000 m
14 616- 02320 GEOTEXTI LES 170. 000 n
15 616- 06405 RI PRAP, REVETMENT 125. 000 My
16 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
17 621-06559 MULCHED SEEDI NG R 110. 000 n2
18 715-05125 PIPE, TYPE 1, G RCULAR 750 mm 15. 500 m
19 715-05136 PIPE, TYPE 1, G RCULAR 1800 nm 16. 500 m
20 715-06357 CONCRETE ANCHCR, 1800 nm 2.000 EACH
21 720-92240 CATCH BASIN, W 1. 000 EACH
22 801-04308 ROAD CLOSURE S| GN ASSEMBLY 2.000 EACH
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34. 000 EACH
24 801- 06640 CONSTRUCTI ON SIGN, A 51. 000 EACH
25 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
26 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
27 801-07118 BARRI CADE, I11-A 21. 600 m

28 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 6. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 521 CONTRACT ID : M-26487-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTION NO 0001 CRACK SEALI NG

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 80, 000. 000 LFT
3 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
4 801-06640 CONSTRUCTION SIGN, A 70. 000 EACH
5 801-06710 FLASH NG ARROW SI GN 20. 000 DAY
6 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 541 CONTRACT ID : M-26571-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 DRAI NAGE DI TCH CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02264 TREE, 42 IN., REMOVE 1. 000 EACH
4 202-52710 S| DEWALK, CONCRETE, REMOVE 174.500 SYS
5 202-91922 STUWP, REMOVE 1. 000 EACH
6 211-07454 STRUCTURE BACKFI LL 590. 000 CYs
7 604-91531 S| DEWALK, CONCRETE, 4 I N 199. 000 SYS
8 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
9 621-06559 MJLCHED SEEDI NG R 206. 500 SYS
10 715-01662 PIPE CLEANING 12 INTO 48 IN DA 250. 000 LFT
11 715-05051 PI PE, TYPE 4, G RCULAR 10 IN. 456. 000 LFT
12 720- 45400 MANHCOLE, A4 2.000 EACH
13 801-06640 CONSTRUCTI ON SI GN, A 12. 000 EACH

14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 19
CALL CRDER : 551 CONTRACT ID : MI-26473-A

LETTI NG DATE : 10/ 22/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 MAI NTENANCE BUI LDI NG ROOM ADDI TI ON
1 105-07039 FIELD OFFICE, B 5. 000 M35
2 210-05758 BUI LDI NG LUWP LUWP

3 210-05873 TESTI NG LUWP LUWP






